

<b>Town of Plymouth</b>															
<b>September 28, 2015</b>															
<b>Bid 21538, Town Hall Construction</b>															
Company	Bid Bond	Cert of Eligibility	Update Statement	Addenda	Signature	Base Bid	Unit Prices	Alternate 1	Total Base & Alt 1	Alternate 2	Total Base & Alt 1 and 2	Alternate 3	Total Base & Alt 1, 2 and 3	Alternate 4	Total Base & Alt 1, 2, 3 and 4
<b>BRAIT BUILDERS CORP</b>	<b>X</b>	<b>X</b>	<b>X</b>	<b>X</b>	<b>X</b>	\$30,923,000.00		\$ (29,053.00)	\$ 30,893,947.00	\$ (68,000.00)	\$ 30,825,947.00	\$ (13,500.00)	\$ 30,812,447.00	\$ (116,577.00)	\$ 30,695,870.00
1-Addl Trench Earth Excav.							\$ 29.00								
2-Addl Trench Rock Removal <500							\$ 150.00								
2-Addl Trench Rock Removal 500+							\$ 125.00								
3-Addl Structural Fill							\$ 39.00								
4-Addl General Fill							\$ 23.00								
5-Addl Elec Duplex Receptacle							\$ 150.00								
6-Addl Data Outlet							\$ 225.00								
7-Addl Exit Sign							\$ 330.00								
8-Addl Fire Alarm Horn/Strobe							\$ 433.00								
9-Addl Fire Alarm Smoke Det.							\$ 263.00								
<i>Filed Sub Bids</i>							<i>Filed Sub-Bids</i>								
Masonry - Costa							\$ 1,471,000.00								
Misc Metals - Larkin							\$ 749,600.00								
Waterproofing - Chapman							\$ 329,100.00								
Roofing - Stanley							\$ 700,000.00								
Glass - R&R							\$ 739,913.00								
Windows - Kapiloff's							\$ 59,850.00								
Plaster - Evergreene							\$ 434,530.00								
Ceramic Tile - Pavilion							\$ 393,107.00								
Acoustilcal Tile - Brennen							\$ 207,990.00								
Resilient Flooring - West							\$ 140,731.00								
Painting - Bello							\$ 494,000.00								
Elevators - Delta							\$ 347,200.00								
Fire Protection - Marathon							\$ 389,300.00								
Plumbing - PJ Kennedy							\$ 633,000.00								
HVAC - Harold Bros							\$ 3,808,000.00								
Electric - Griffin							\$ 2,045,000.00								
<i>Filed Sub Bid Total \$12,942,321.00</i>															
<b>CTA CONSTRUCTION CO</b>	<b>X</b>	<b>X</b>	<b>X</b>	<b>X</b>	<b>X</b>	\$33,950,000.00		\$ (29,053.00)	\$ 33,920,947.00	\$ (68,000.00)	\$ 33,852,947.00	\$ (20,000.00)	\$ 33,832,947.00	\$ (116,577.00)	\$ 33,716,370.00
1-Addl Trench Earth Excav.							\$ 35.00								
2-Addl Trench Rock Removal <500							\$ 180.00								
2-Addl Trench Rock Removal 500+							\$ 150.00								
3-Addl Structural Fill							\$ 47.00								
4-Addl General Fill							\$ 27.00								
5-Addl Elec Duplex Receptacle							\$ 180.00								
6-Addl Data Outlet							\$ 270.00								
7-Addl Exit Sign							\$ 346.00								
8-Addl Fire Alarm Horn/Strobe							\$ 520.00								
9-Addl Fire Alarm Smoke Det.							\$ 316.00								
<i>Filed Sub Bids</i>							<i>Filed Sub-Bids</i>								
Masonry - Costa							\$ 1,471,000.00								
Misc Metals - Larkin							\$ 749,600.00								
Waterproofing - Chapman							\$ 329,100.00								
Roofing - Stanley							\$ 700,000.00								
Glass - R&R							\$ 739,913.00								
Windows - Kapiloff's							\$ 59,850.00								
Plaster - Evergreene							\$ 434,530.00								
Ceramic Tile - Pavilion							\$ 393,107.00								
Acoustilcal Tile - Brennen							\$ 207,990.00								
Resilient Flooring - CJM							\$ 138,923.00								
Painting - Bello							\$ 494,000.00								
Elevators - Delta							\$ 347,200.00								
Fire Protection - Marathon							\$ 389,300.00								
Plumbing - PJ Kennedy							\$ 633,000.00								
HVAC - Harold Bros							\$ 3,808,000.00								

Town of Plymouth															
September 28, 2015															
Bid 21538, Town Hall Construction															
Company	Bid Bond	Cert of Eligibility	Update Statement	Addenda	Signature	Base Bid	Unit Prices	Alternate 1	Total Base & Alt 1	Alternate 2	Total Base & Alt 1 and 2	Alternate 3	Total Base & Alt 1, 2 and 3	Alternate 4	Total Base & Alt 1, 2, 3 and 4
Electric - Griffin							\$ 2,045,000.00								
<i>Filed Sub Bid Total \$12,940,513.00</i>															
<b>FONTAINE BROS. INC</b>	<b>X</b>	<b>X</b>	<b>X</b>	<b>X</b>	<b>X</b>	\$29,891,000.00		\$ (29,000.00)	\$ 29,862,000.00	\$ (50,000.00)	\$ 29,812,000.00	\$ (18,000.00)	\$ 29,794,000.00	\$ (92,000.00)	\$ 29,702,000.00
1-Addl Trench Earth Excav.							\$ 35.00								
2-Addl Trench Rock Removal <500							\$ 175.00								
2-Addl Trench Rock Removal 500+							\$ 150.00								
3-Addl Structural Fill							\$ 45.00								
4-Addl General Fill							\$ 30.00								
5-Addl Elec Duplex Receptacle							\$ 165.00								
6-Addl Data Outlet							\$ 250.00								
7-Addl Exit Sign							\$ 320.00								
8-Addl Fire Alarm Horn/Strobe							\$ 500.00								
9-Addl Fire Alarm Smoke Det.							\$ 290.00								
<i>Filed Sub Bids</i>							<i>Filed Sub-Bids</i>								
Masonry - Costa							\$ 1,471,000.00								
Misc Metals - Larkin							\$ 749,600.00								
Waterproofing - Chapman							\$ 329,100.00								
Roofing - Stanley							\$ 700,000.00								
Glass - R&R							\$ 739,913.00								
Windows - Kapiloff's							\$ 59,850.00								
Plaster - Evergreene							\$ 434,530.00								
Ceramic Tile - Pavilion							\$ 393,107.00								
Acoustilcal Tile - Brennen							\$ 207,990.00								
Resilient Flooring - CJM							\$ 138,923.00								
Painting - Bello							\$ 494,000.00								
Elevators - Delta							\$ 347,200.00								
Fire Protection - Marathon							\$ 389,300.00								
Plumbing - PJ Kennedy							\$ 633,000.00								
HVAC - Harold Bros							\$ 3,808,000.00								
Electric - Griffin							\$ 2,045,000.00								
<i>Filed Sub Bid Total \$12,940,513.00</i>															