

FILED SUB-BID CONTRACTOR	BID AMOUNT	ALTERNATES				EXCLUSIONS	BID FORM	BID DEPOSIT	DELEGATION OF AUTHORITY	DCAMM CERTIFICATE	DCAMM Update	Addendum #s 1 & 2	NOTES
		#1 Decorative Mtl Fence along Burial Hill (Add)	#2 Colorgalv 10 Finish (Add)	#3 Granite Caps (Add)	#4 Granite Veneer at Sidewalk (Add)								
Masonry													
Commercial Masonry	\$248,000	\$0	\$0	\$66,000	\$11,000			X	X	X	Incl.	90% CD Cost Estimate Value	
Fernandes Masonry	\$382,000	\$0	\$0	\$101,000	\$31,500			X	X	X	Incl.		
Marmello Brothers	\$312,000	\$0	\$0	\$92,000	\$36,000			X	X	X	Incl.		
Misc. Metals													
Heritage Iron Works	Bid Form Not Signed											\$105,930	
L&L Contracting	\$154,700	\$0	\$10,800	\$0	\$0			X	X	X	Incl.		
Larkin Iron Works	\$260,000	\$0	\$6,500	\$0	\$0			X	X	X	Incl.		
Quinn Brothers	\$263,000	\$0	\$19,000	\$0	\$0			X	X	X	Incl.		
SMJ Metal Company	\$134,430	\$0	\$9,670	\$0	\$0			X	X	X	Incl.		
V&G Iron Works	\$156,667	\$0	\$14,000	\$0	\$0			X	X	X	Incl.		
Waterproofing & Caulking													
Acme Waterproofing	\$29,995	\$0	\$0	\$0	\$0			X	X	X	Incl.	\$14,640	
Chapman Waterproofing	\$23,100	\$0	\$0	\$0	\$0			X	X	X	Incl.		
Folan Waterproofing	\$27,900	\$0	\$0	\$0	\$0			X	X	X	Incl.		
PJ Spillane	\$24,000	\$0	\$0	\$0	\$0			X	X	X	Adde. #1		
The Waterproofing Company	\$31,000	\$0	\$0	\$0	\$0			X	X	X	Incl.		

Except Seaver and GTC

Addendum #2 not acknowledged

FILED SUB-BID CONTRACTOR	BID AMOUNT	ALTERNATES				EXCLUSIONS	BID FORM	BID DEPOSIT	DELEGATION OF AUTHORITY	DCAMM CERTIFICATE	DCAMM Update	Addendum	NOTES	90% CD Cost Estimate Value
		#1 Decorative Mtl Fence along Burial Hill (Add)	#2 Colorgalv 10 Finish (Add)	#3 Granite Caps (Add)	#4 Granite Veneer at Sidewalk (Add)							#'s 1 &,2		
Roofing														
Capeway Roofing	\$97,600	\$0	\$0	\$0	\$0			X		X	X	Incl.	Except GTC	\$46,010
Greenwood Industries	\$94,000	\$0	\$0	\$0	\$0			X		X	X	Incl.		
Rockwell Roofing	\$95,675	\$0	\$0	\$0	\$0			X		X	X	Incl.		
Stanley Roofing	\$189,000	\$0	\$0	\$0	\$0			X		X	X	Incl.		
Painting														
Bello Painting	\$98,000	\$0	\$0	\$0	\$0			X		X	X	Incl.	Except GTC	\$60,000
Keltic Painting	\$65,000	\$0	\$0	\$0	\$0			X		X	X	Incl.		
Fire Protection														
Carlyle Engineering	\$24,700	\$0	\$0	\$0	\$0			X		X	X	Incl.	Except GTC	\$52,335
Rustic Fire protection	\$35,000	\$0	\$0	\$0	\$0			X		X	X	Incl.		
Simplex Grinnwell	\$25,500	\$0	\$0	\$0	\$0			X		X	X	Incl.		
Plumbing														
Araujo Plumbing	\$86,000	\$0	\$0	\$0	\$0			X		X	X	Incl.	Except GTC	\$79,865
Robert J Trvine	\$132,000	\$0	\$0	\$0	\$0			X		X	X	Incl.		
Richmond Corp.	\$168,000	\$0	\$0	\$0	\$0			X		X	X	Incl.		
DBVW Architects														

FILED SUB-BID CONTRACTOR	BID AMOUNT	ALTERNATES				EXCLUSIONS	BID FORM	BID DEPOSIT	DELEGATION OF AUTHORITY	DCAMM CERTIFICATE	DCAMM Update	Addendum #s 1 & 2	NOTES	90% CD Cost Estimate Value
		#1 Decorative Mtl Fence along Burial Hill (Add)	#2 Colorgalv 10 Finish (Add)	#3 Granite Caps (Add)	#4 Granite Veneer at Sidewalk (Add)									
Electrical														
American Electrical	\$90,000	\$0	\$0	\$0	\$0			X		X	X	Incl.	Except CTA	\$195,860
Annese Electric	\$152,000	\$0	\$0	\$0	\$0			X		X	X	Incl.		
Britelight Electrical	\$148,675	\$0	\$0	\$0	\$0			X		X	X	Incl.	Except GVW, Grace Thornton, GTC	
Brothers Electrical	\$117,900	\$0	\$0	\$0	\$0			X		X	X	Incl.	Except Castagna, GTC, Boston Bldg & Bridge	
Energy Electrical	\$86,650	\$0	\$0	\$0	\$0			X		X	X	Incl.		
Mello Electric	\$152,200	\$0	\$0	\$0	\$0			X		X	X	Incl.	Except G&R	
Systems Construction	\$214,780	\$0	\$0	\$0	\$0			X		X	X	Incl.		